DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/10
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER 003 CONTRACT ID T200900802.01 COUNTIES KENT
LETTING DATE 07/20/10 DISTRICT S1
STATE/FEDERAL AID NO: ERRA-KO007(7) CONTRACT TIME : 17 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ERRA-KO003(07)
US13, SR8 INTERSECTION IMPROVEMENTS
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/25/10 to vendor GEORGE & LYNCH, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 379,316.63 79.5232% 100.0000%
1 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 476,988.75 100.0000% 125.7495%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 S 482,678.21 101.1928% 127.2494%
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 488,848.78 102.4864% 128.8762%
I ( 0 I ( 1) I ( 2
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 LEFT TURN WIDENING TO FACILITATE TWO LANES.
| | |
0010 201000 LUMP | 1500.00000 1500.00] 1500.00000 1500.00] 4500.00000 4500.00
CLEARING AND GRUBBING | | |
0020 202000 780.000 CY | 16.50000 12870.00] 23.00000 17940.00] 23.50000 18330.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 30.000 cCY | 24.00000 720.00| 23.35000 700.50]| 1.00000 30.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 75.000 CY | 25.28573 1896.43| 30.50000 2287.50] 48.00000 3600.00
BORROW, TYPE A | |
0050 211000 LUMP | 2500.00000 2500.00] 5440.00000 5440.00] 11000.00000 11000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 212000 75.000 CY | 18.75000 1406.25] 26.10000 1957.50] 23.50000 1762.50
UNDERCUT EXCAVATION | | |
0070 302007 302.000 cCY | 49.33970 14900.59] 75.00000 22650.00]| 56.70000 17123.40
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0080 302008 52.000 CY | 53.55221 2784.71] 75.00000 3900.00] 76.00000 3952.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0090 401660 156.000 TON | 76.00000 11856.00] 86.60000 13509.60] 110.00000 17160.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0100 401663 415.000 TON | 61.45676 25504.56 | 71.20000 29548.00| 99.00000 41085.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
| | |

BASECOURSE, 160 GYRATIONS, PG 64-22



ADJUST AND REPAIR EXISTING SANITARY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/10
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900802.01 COUNTIES KENT
LETTING DATE : 07/20/10 DISTRICT ¢ Sl
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i
0110 401665 27.000 TON | 118.34695 3195.37] 113.20000 3056.40] 140.00000 3780.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401666 40.000 TON | 101.02437 4040.97| 98.10000 3924.00] 120.00000 4800.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0130 401667 80.000 TON | 79.40938 6352.75] 82.50000 6600.00| 120.00000 9600.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0140 401711 525.000 TON | 82.00000 43050.00] 92.80000 48720.00]| 94.00000 49350.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0150 612020 3.000 LF | 36.50000 109.50] 205.00000 615.00] 1200.00000 3600.00
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0160 612021 203.000 LF | 28.46671 5778.74| 61.25000 12433.75]| 65.00000 13195.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0170 612529 203.000 LF | 4.64041 942.00]| 8.95000 1816.85]| 2.30000 466.90
PIPE VIDEO INSPECTION | | |
0180 701010 93.000 LF | 24.95838 2321.13] 35.60000 3310.80] 41.20000 3831.60
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 701011 1790.000 LF | 13.81665 24731.80] 24.60000 44034.00]| 28.60000 51194.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 705002 1366.000 SF | 5.62626 7685.47| 9.30000 12703.80| 7.80000 10654.80
P.C.C. SIDEWALK, 6" | |
0210 705526 262.000 SF | 16.66147 4365.31| 34.40000 9012.80] 23.45000 6143.90
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0220 708051 4.000 EACH | 2450.00000 9800.00 3345.00000 13380.00]| 4050.00000 16200.00
DRAINAGE INLET, 34" X 24" | | |
0230 710001 3.000 EACH | 935.00000 2805.00] 1675.00000 5025.00] 1000.00000 3000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0240 710002 2.000 EACH | 540.00000 1080.00]| 1225.00000 2450.00 600.00000 1200.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0250 710506 1.000 EACH | 720.00000 720.00] 1085.00000 1085.00]| 1120.00000 1120.00
| I |
I I I

MANHOLE



SUPPLY OF 2 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/25/10
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200900802.01 COUNTIES : KENT
LETTING DATE : 07/20/10 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 720527 1064.000 EADY | 0.42000 446.88| 0.12000 127.68]| 0.35000 372.40
PLASTIC DRUMS [ [ [
0270 732002 134.000 SY | 9.83000 1317.22] 16.00000 2144.00] 16.00000 2144.00
TOPSOIL, 6" DEPTH | |
0280 734013 134.000 SY | 1.84107 246.70 | 4.82000 645.88| 4.20000 562.80
PERMANENT GRASS SEEDING, DRY GROUND | |
0290 735533 134.000 sY | 4.95112 663.45]| 5.90000 790.60] 5.25000 703.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0300 742509 248.000 HOUR | 41.81000 10368.88| 41.81000 10368.88]| 41.81000 10368.88
FLAGGER, KENT COUNTY, FEDERAL | | |
0310 742518 124.000 HOUR | 60.62000 7516.88]| 60.62000 7516.88]| 60.62000 7516.88
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0320 743003 35.000 EADY | 30.00000 1050.00] 19.45000 680.75]| 21.60000 756.00
ARROWPANELS, TYPE C | | |
0330 743004 56.000 EADY | 77.11669 4318.53]| 72.50000 4060.00] 55.00000 3080.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0340 743005 112.000 EADY | 59.79118 6696.61| 96.00000 10752.00 | 38.00000 4256.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0350 743501 84.000 EADY | 1.12640 94.62| 0.92000 77.28] 0.55000 46.20
WARNING LIGHTS , TYPE B | | |
0360 743504 43.000 EACH | 118.00000 5074.00] 103.00000 4429.00] 125.00000 5375.00
WARNING SIGNS | |
0370 743525 56.000 EADY | 4.50000 252.00] 4.35000 243.60] 4.00000 224.00
TEMPORARY WARNING SIGNS [ [ [
0380 743537 28.000 EADY | 137.50997 3850.28] 175.00000 4900.00] 114.00000 3192.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0390 744505 3.000 EACH | 515.90853 1547.73| 324.00000 972.00] 315.00000 945.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0400 744520 3.000 EACH | 750.00000 2250.00] 832.00000 2496.00] 810.00000 2430.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0410 745527 385.000 LF | 12.50000 4812.50] 11.90000 4581.50] 11.55000 4446.75
| | |
| | |

CONDUIT



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/10
PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900802.01 COUNTIES : KENT
LETTING DATE : 07/20/10 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0420 745529 20.000 LF | 11.25000 225.00]| 7.60000 152.00]| 7.35000 147.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0430 745542 110.000 LF | 26.15000 2876.50] 23.80000 2618.00] 23.10000 2541.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0440 745543 105.000 LF | 32.00000 3360.00] 48.60000 5103.00] 47.25000 4961.25
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0450 745544 170.000 LF | 9.45000 1606.50] 11.90000 2023.00] 11.55000 1963.50
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0460 746774 1360.000 LF | 9.00000 12240.00] 8.75000 11900.00] 8.50000 11560.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0470 746847 3.000 EACH | 2875.00000 8625.00 | 2484.00000 7452.00 | 2415.00000 7245.00
POLE BASE, TYPE 3 | |
0480 746850 2.000 EACH | 750.00000 1500.00 | 794.00000 1588.00 | 771.75000 1543.50
POLE BASE, TYPE 4 | |
0490 748015 696.000 SF | 5.10000 3549.60] 2.82000 1962.72 4.20000 2923.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0500 748019 2520.000 LF | 0.51230 1291.00] 0.60000 1512.00] 0.55000 1386.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0510 748506 2011.000 LF | 1.55370 3124.49] 0.68000 1367.48] 1.05000 2111.55
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0520 748530 210.000 SF | 4.38733 921.34| 6.70000 1407.00]| 2.65000 556.50
REMOVAL OF PAVEMENT STRIPING | | |
0530 749687 21.000 EACH | 62.00000 1302.00]| 191.00000 4011.00] 61.40000 1289.40
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0540 749690 24.000 SF | 19.00000 456.00| 33.50000 804.00] 11.60000 278.40
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0550 758000 681.000 SY | 10.20000 6946.20] 21.55000 14675.55] 18.00000 12258.00
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/10
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900802.01 COUNTIES : KENT
LETTING DATE : 07/20/10 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R R
0560 760507 7412.000 SYIN | 1.47203 10910.69] 1.50000 11118.00] 1.55000 11488.60
PROFILE MILLING, HOT-MIX | | |
0570 762001 1856.000 LF | 1.74019 3229.79] 2.00000 3712.00] 2.10000 3897.60
SAW CUTTING, HOT MIX | | |
0580 762002 63.000 LF | 5.23263 329.66| 9.15000 576.45| 8.40000 529.20
SAW CUTTING, CONCRETE, FULL DEPTH | |
0590 763000 LUMP | 24000.00000 24000.00] 25400.00000 25400.00] 20000.00000 20000.00
INITIAL EXPENSE | |
0600 763500 LUMP | 18000.00000 18000.00] 22200.00000 22200.00] 20000.00000 20000.00
MAINTENANCE OF TRAFFIC | | |
0610 763501 LUMP | 3500.00000 3500.00] 7120.00000 7120.00]| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | | |
0620 763505 372.000 HOUR | 75.00000 27900.00] 75.00000 27900.00] 75.00000 27900.00
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 379,316.63] $ 476,988.75]| $ 482,678.21
—————————————————————————————————————————— B st ety A mamta
CONTRACT TOTALS | $ 379,316.63] $ 476,988.75] $ 482,678.21

DBE GOALS | 6 5|




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/10
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER 003 CONTRACT ID : T200900802.01 COUNTIES : KENT
LETTING DATE 07/20/10 DISTRICT S1
SET-ASIDE
I( 3 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001  LEFT TURN WIDENING TO FACILITATE TWO LANES.
| |
0010 201000 LUMP | 5900.00000 5900.00]
CLEARING AND GRUBBING | | |
0020 202000 780.000 CY | 27.00000 21060.00|
EXCAVATION AND EMBANKMENT | | |
0030 208000 30.000 CY | 35.00000 1050.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 75.000 CY | 55.00000 4125.00]
BORROW, TYPE A | |
0050 211000 LUMP | 5000.00000 5000.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 212000 75.000 CY | 35.00000 2625.00]
UNDERCUT EXCAVATION | | |
0070 302007 302.000 CY | 73.00000 22046.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0080 302008 52.000 CY | 90.00000 4680.00|
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | I |
0090 401660 156.000 TON | 100.00000 15600.00 |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0100 401663 415.000 TON | 65.00000 26975.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0110 401665 27.000 TON | 208.00000 5616.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401666 40.000 TON | 206.00000 8240.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0130 401667 80.000 TON | 156.00000 12480.00 |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | I I
0140 401711 525.000 TON | 89.00000 46725.00 |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
| |

STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/25/10
PAGE : 003 -7

FINAL
CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200900802.01 COUNTIES : KENT
LETTING DATE : 07/20/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 612020 3.000 LF | 302.00000 906.00 | |
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0160 612021 203.000 LF | 77.00000 15631.00]|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0170 612529 203.000 LF | 5.00000 1015.00]
PIPE VIDEO INSPECTION | | |
0180 701010 93.000 LF | 36.00000 3348.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 701011 1790.000 LF | 23.00000 41170.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 705002 1366.000 SF | 7.50000 10245.00]
P.C.C. SIDEWALK, 6" | | |
0210 705526 262.000 SF | 23.00000 6026.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0220 708051 4.000 EACH | 3800.00000 15200.00]
DRAINAGE INLET, 34" X 24" | | |
0230 710001 3.000 EACH | 865.00000 2595.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0240 710002 2.000 EACH | 750.00000 1500.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0250 710506 1.000 EACH | 750.00000 750.00] |
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0260 720527 1064.000 EADY | 0.35000 372.40]
PLASTIC DRUMS [ [
0270 732002 134.000 SY | 8.00000 1072.00]
TOPSOIL, 6" DEPTH | |
0280 734013 134.000 SY | 4.50000 603.00 |
PERMANENT GRASS SEEDING, DRY GROUND | |
0290 735533 134.000 sY | 5.50000 737.00]
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0300 742509 248.000 HOUR | 41.81000 10368.88|
FLAGGER, KENT COUNTY, FEDERAL | | |
0310 742518 124.000 HOUR | 60.62000 7516.88]|
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0320 743003 35.000 EADY | 20.00000 700.00]
| | |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/25/10
PAGE : 003 -8

SUPPLY AND INSTALLATION OF LOOP

FINAL
CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200900802.01 COUNTIES : KENT
LETTING DATE : 07/20/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0330 743004 56.000 EADY | 90.00000 5040.00] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0340 743005 112.000 EADY | 40.00000 4480.00] |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0350 743501 84.000 EADY | 2.00000 168.00]| |
WARNING LIGHTS , TYPE B | | |
0360 743504 43.000 EACH | 230.00000 9890.00] |
WARNING SIGNS | | |
0370 743525 56.000 EADY | 3.00000 168.00]| |
TEMPORARY WARNING SIGNS | | |
0380 743537 28.000 EADY | 220.00000 6160.00]| |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0390 744505 3.000 EACH | 345.00000 1035.00] |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0400 744520 3.000 EACH | 890.00000 2670.00]| |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0410 745527 385.000 LF | 12.70000 4889.50 | |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0420 745529 20.000 LF | 9.00000 180.00]| |
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0430 745542 110.000 LF | 26.00000 2860.00]| |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0440 745543 105.000 LF | 52.00000 5460.00]| |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0450 745544 170.000 LF | 13.00000 2210.00]| |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0460 746774 1360.000 LF | 9.35000 12716.00 | |
| | |
| | |

DETECTOR WIRE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/25/10
PAGE : 003 -9

FINAL
CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200900802.01 COUNTIES : KENT
LETTING DATE : 07/20/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 746847 3.000 EACH | 2660.00000 7980.00| |
POLE BASE, TYPE 3 | |
0480 746850 2.000 EACH | 850.00000 1700.00] |
POLE BASE, TYPE 4 | |
0490 748015 696.000 SF | 3.00000 2088.00] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0500 748019 2520.000 LF | 0.64000 1612.80]| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0510 748506 2011.000 LF | 0.72000 1447.92| |
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0520 748530 210.000 SF | 7.10000 1491.00]
REMOVAL OF PAVEMENT STRIPING | | |
0530 749687 21.000 EACH | 87.00000 1827.00]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0540 749690 24.000 SF | 26.00000 624.00|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0550 758000 681.000 SY | 28.00000 19068.00 |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 760507 7412.000 SYIN | 1.40000 10376.80| |
PROFILE MILLING, HOT-MIX | | |
0570 762001 1856.000 LF | 2.35000 4361.60]| |
SAW CUTTING, HOT MIX | | |
0580 762002 63.000 LF | 9.00000 567.00]| |
SAW CUTTING, CONCRETE, FULL DEPTH | |
0590 763000 LUMP | 18000.00000 18000.00] |
INITIAL EXPENSE | |
0600 763500 LUMP | 23000.00000 23000.00] |
MAINTENANCE OF TRAFFIC | | |
0610 763501 LUMP | 7000.00000 7000.00]| |
CONSTRUCTION ENGINEERING | | |
0620 763505 372.000 HOUR | 75.00000 27900.00|
TRAFFIC OFFICERS [ [
SECTION TOTALS | s 488,848.78| $ | $
CONTRACT TOTALS | s 488,848.78| $ 0.00]| s

o°

DBE GOALS | 6




